CLAUSE I-46 - EXCUSABLE DELAYS (August 2002)

The Subcontractor shall be liable for default unless nonperformance is caused by occurrence beyond the reasonable control of
the Subcontractor and without its fault or negligence such as, acts of God or the public enemy, acts of the Government in either
its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and
delays of common carriers. The Subcontractor shall notify the Subcontracting Officer in writing as soon as it is reasonably
possible after the commencement of any excusable delay, setting forth the full particulars in connection therewith, shall
remedy such occurrence with all reasonable dispatch, and shall promptly give written notice to the Subcontracting Officer of
the cessation of such occurrence.



